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EROSION CONTROL AND LANDSCAPING NOTES

CONTRACT NO. 60E10
ALL SEDIMENT AND EROSION CONTROL MEASURES SHALL BE INSTALLED PER IDOT STANDARD

280001 OR AS SPECIFIED HEREIN AND PAID FOR IN ACCORDANCE WITH SECTION 280 OF THE
STANDARD SPECIFICATIONS. ALL CONSTRUCTION ACTIVITIES WILL BE IN ACCORDANCE WITH N
THE NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM STORM WATER PERMIT ILRI1O.

EROSION CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH THE SEQUENCE OF STAGE
CONSTRUCTION, THE CONTRACTOR SHALL SUBMIT A DETAILED SCHEDULE FOR APPROVAL.

SEDIMENTATION AND EROSION CONTROL DEVICES SHALL BE IN PLACE AND FUNCTIONAL
BEFORE THE PROJECT SITE IS OTHERWISE DISTURBED.

ALL DISTURBED AREAS SHALL BE SEEDED OR SODDED AS SOON AS PRACTICAL AFTER
CONSTRUCTION ACTIVITIES IN THAT AREA HAVE CONCLUDED. AREAS THAT HAVE BEEN
STRIPPED AND WILL NOT RECEIVE PERMANENT LANDSCAPING BEFCRE THE END OF THE FALL
SEEDING RESTRICTIONS SHALL RECEIVE “TEMPORARY EROSION CONTROL SEEDING”.

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO PROTECT WETLANDS FROM DAMAGE BY
SEDIMENT, CONSTRUCTION EQUIPMENT OR BY HIS WORK CREWS. THE CONTRACTOR SHALL

T
ASSURE THAT DEBRIS OR ANY CONSTRUCTION MATERIAL IS NOT DISPOSED OF IN WETLANDS. [I_OOMLS STREET’

LEXINGTON AVENUE
N t 1| ﬁ H

WATER PUMPED OR OTHERWISE DISCHARGED FROM THE SITE DURING CONSTRUCTION I
DEWATERING SHALL BE FILTERED. [ h

GRAVEL ROADS, ACCESS DRIVES, PARKING AREAS OF SUFFICIENT WIDTH AND LENGTH, AND [
VEHICLE WASH DOWN FACILITIES IF NECESSARY, SHALL BE PROVIDED TO PREVENT THE
DEPOSIT. OF SOIL FROM BEING TRACKED ONTO PUBLIC OR PRIVATE ROADWAYS.

I
|
ANY SOIL W d I | 4 O
REACHING A PUBLIC OR PRIVATE ROADWAY SHALL BE REMOVED BEFORE THE END OF EACH | | H o
WORKDAY OR SOONER AS NEEDED. ’ | +
| i
= | N
EROSION CONTROL MEASURES WILL BE INSPECTED BY THE ENGINEER PERIODICALLY AND \ '
WITHIN 24 HOURS OF ANY STORM EXCEEDING 1/2-INCH PRECIPITATION. DAMAGED AND h BRI _ <t
INEFFECTIVE EROSION CONTROL MEASURES SHALL BE REPAIRED OR REPLACED WITHIN - =
72 HOURS. 2
L
ALL CONTROL MEASURES SHALL BE KEPT OPERATIONAL AND MAINTAINED CONTINUOUSLY 1 24500 1 24550 =
THROUGHOUT THE PERIOD OF LAND DISTURBANCE UNTIL PERMANENT SEDIMENT AND =
EROSION CONTROL MEASURES ARE OPERATIONAL. ) )
g b = = 1T
THE SEEDING DATES FOR BARE EARTH SEEDING OF MIXTURE CLASS 2A SHALL BE \ Fo o 1 = ! e O
FROM APRIL 1 TO JUNE 1, AND FROM AUGUST 15 TO SEPTEMBER 30. I |l b \ PROPOSED R.O.W. r<—E
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